
BRAZORIA COUNTY BID TABULATION

ITB# 16-91 CR 94 INTERSECTION IMPROVEMENTS

ITEM SPEC DESC UNIT TOTAL UNIT TOTAL

NO NO CODE COST COST COST COST

1 100 6001 AC 0.05 $50,000.00 $2,702.02 $23,504.16 $1,270.17

2 104 6001 SY 49 $20.00 $982.22 $78.98 $3,878.80

3 104 6015 SY 4 $20.00 $79.49 $93.85 $373.00

4 104 6021 LF 293 $10.00 $2,930.00 $6.33 $1,854.69

5 105 6002 SY 63 $30.00 $1,890.00 $9.71 $611.73

6 110 6001 CY 262 $30.00 $7,860.00 $33.39 $8,748.18

7 112 6003 SY 262 $25.00 $6,538.89 $2.94 $768.97

8 162 6002 SY 97 $10.00 $965.56 $19.90 $1,921.46

9 247 6304 SY 74 $80.00 $5,920.00 $28.36 $2,098.64

10 275 6019 SY 262 $10.00 $2,615.56 $31.98 $8,364.55

11 340 6087 TON 10 $400.00 $4,137.78 $179.75 $1,859.41

12 360 6004 SY 188 $100.00 $18,755.56 $111.65 $20,940.58

15 423 6004 SF 40 $150.00 $6,000.00 $55.54 $2,221.60

16 479 6012 EA 1 $1,000.00 $1,000.00 $1,206.57 $1,206.57

17 - - EA 1 $5,000.00 $5,000.00 $3,703.00 $3,703.00

18 500 6001 LS 1 $15,000.00 $15,000.00 $5,755.10 $5,755.10

19 502 6025 LS 1 $15,000.00 $15,000.00 $11,617.39 $11,617.39

20 529 6002 LF 465 $10.00 $4,650.00 $5.25 $2,441.25

21 531 6010 EA 2 $4,500.00 $9,000.00 $4,390.00 $8,780.00

22 752 6006 EA 1 $500.00 $500.00 $355.43 $355.43

25

26 360 6001 SY 25 $70.00 $1,750.00 $95.80 $2,395.00

27 420 6007 CY 12 $600.00 $7,200.00 $496.38 $5,956.56

$111,527.06

UNIT QUANTITY

SECTION 1 - ROADWAY

SECTION 2 - DRAINAGE

SUBTOTAL ROADWAY

RESPONDENT'S NAMEOPEN DATE:

TUESDAY, SEPTEMBER 20, 2016

1:00 P.M. LOCAL TIME

ADDRESS

QUOTED BY

TELEPHONE NUMBER

FAX NUMBER

DVL ENTERPRISES, LLC

4022 CEDAR FOREST

KINGWOOD, TX 77339

DANIEL LEE

281-914-0813

281-361-5172

LAZER CONSTRUCTION COMPANY, INC

3405 ALMEDA GENOA ROAD

HOUSTON, TX 77047

OUSLEY LACY

713-733-6340

713-733-6539

$88,770.52

DESCRIPTION

PREP R.O.W. 

REMOVING CONC (PAV)

REMOVING CONC (SIDEWALKS)

REMOVING CONC (CURB)

REMOVING STAB BASE AND ASPH PAV (2")

EXCAVATION (ROADWAY)

SUBGRADE WIDENING (DENS CONT)

BLOCK SODDING

FL BS (CMP IN PLACE)(TY D GR 1&2) (10")

CEMENT TREAT (SUBGRADE) (6")

D-GR HMA (SQ) TY-D SAC-A PG58-22

CONC PVMT (CONT REINF-CRCP) (10")

RETAINING WALL (CONC BLOCK)

ADJUSTING MANHOLES (TELEPHONE BOX)

RELOCATE EXIST STREET LIGHT

MOBILIZATION

BARRICADES, SIGNS, AND TRAFFIC HANDLING

CONC CURB (TY II)

CURB RAMPS (TY 7)

TREE REMOVAL (12" - 18" DIA)

CONC PVMT (CONT REINF-CRCP) (7")

CL A CONC (FLUME)
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BRAZORIA COUNTY BID TABULATION

ITB# 16-91 CR 94 INTERSECTION IMPROVEMENTS

ITEM SPEC DESC UNIT TOTAL UNIT TOTAL

NO NO CODE COST COST COST COST
UNIT QUANTITY

SECTION 1 - ROADWAY

RESPONDENT'S NAMEOPEN DATE:

TUESDAY, SEPTEMBER 20, 2016

1:00 P.M. LOCAL TIME

ADDRESS

QUOTED BY

TELEPHONE NUMBER

FAX NUMBER

DVL ENTERPRISES, LLC

4022 CEDAR FOREST

KINGWOOD, TX 77339

DANIEL LEE

281-914-0813

281-361-5172

LAZER CONSTRUCTION COMPANY, INC

3405 ALMEDA GENOA ROAD

HOUSTON, TX 77047

OUSLEY LACY

713-733-6340

713-733-6539

DESCRIPTION

28 464 6005 LF 4 $200.00 $800.00 $309.27 $1,237.08

29 465 6262 EA 1 $5,000.00 $5,000.00 $4,592.12 $4,592.12

30 496 6002 EA 1 $1,000.00 $1,000.00 $798.49 $798.49

31 506 6038 LF 210 $2.00 $420.00 $4.17 $875.70

32 506 6039 LF 210 $1.00 $210.00 $1.39 $291.90

33 506 6041 LF 10 $10.00 $100.00 $9.62 $96.20

34 506 6043 LF 10 $10.00 $100.00 $2.78 $27.80

37

38 644 6001 EA 5 $350.00 $1,750.00 $768.19 $3,840.95

39 644 6068 EA 2 $200.00 $400.00 $392.87 $785.74

40 644 6076 EA 1 $200.00 $200.00 $157.37 $157.37

41 666 6018 LF 200 $2.00 $400.00 $3.70 $740.00

42 666 6036 LF 242 $4.00 $968.00 $1.67 $404.14

43 666 6042 LF 50 $10.00 $500.00 $3.70 $185.00

44 666 6048 LF 45 $15.00 $675.00 $7.41 $333.45

45 666 6054 EA 6 $200.00 $1,200.00 $166.63 $999.78

46 666 6078 EA 3 $200.00 $600.00 $231.43 $694.29

47 666 6167 LF 80 $2.00 $160.00 $0.37 $29.60

48 666 6170 LF 178 $2.00 $356.00 $0.37 $65.86

49 666 6205 LF 296 $2.00 $592.00 $0.37 $109.52

50 666 6207 LF 612 $2.00 $1,224.00 $0.37 $226.44

51 666 6224 LF 1166 $1.00 $1,166.00 $0.19 $221.54

52 666 6225 LF 200 $1.00 $200.00 $0.26 $52.00

53 666 6226 LF 242 $1.00 $242.00 $0.33 $79.86

$16,580.00

SECTION 3 - PAVEMENT MARKING

SUBTOTAL DRAINAGE $16,270.85

RC PIPE (CL III)(24 IN)

INLET (STG II) (TY BB)

REMOV STR (INLET)

TEMP SEDMT CONT FENCE (INSTALL)

TEMP SEDMT CONT FENCE (REMOVE)

BIODEG EROSN CONT LOGS (INSTL) (12")

BIODEG EROSN CONT LOGS (REMOVE)

IN SM RD SN SUP&AM TY10BWG(1)SA(P)

RELOCATE SM RD SN SUP&AM TY10BWG

REMOVE SM RD SN SUP & AM

REFL PAV MRK TY I (W) (6") (DOT) (100 MIL)

REFL PAV MRK TY I (W) (8") (SLD) (100MIL)

REFL PAV MRK TY I (W) (12") (SLD) (100MIL)

REFL PAV MRK TY I (W) (24") (SLD) (100 MIL)

REFL PAV MRK TY I (W) (ARROW) (100MIL)

REFL PAV MRK TY I (W) (WORD) (100MIL)

REFL PAV MRK TY II (W) (4") (BRK)

REFL PAV MRK TY II (W) (4") (SLD)

REFL PAV MRK TY II (Y) (4") (BRK)

REFL PAV MRK TY II (Y) (4") (SLD)

PAVEMENT SEALER 4"

PAVEMENT SEALER 6"

PAVEMENT SEALER 8"
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BRAZORIA COUNTY BID TABULATION

ITB# 16-91 CR 94 INTERSECTION IMPROVEMENTS

ITEM SPEC DESC UNIT TOTAL UNIT TOTAL

NO NO CODE COST COST COST COST
UNIT QUANTITY

SECTION 1 - ROADWAY

RESPONDENT'S NAMEOPEN DATE:

TUESDAY, SEPTEMBER 20, 2016

1:00 P.M. LOCAL TIME

ADDRESS

QUOTED BY

TELEPHONE NUMBER

FAX NUMBER

DVL ENTERPRISES, LLC

4022 CEDAR FOREST

KINGWOOD, TX 77339

DANIEL LEE

281-914-0813

281-361-5172

LAZER CONSTRUCTION COMPANY, INC

3405 ALMEDA GENOA ROAD

HOUSTON, TX 77047

OUSLEY LACY

713-733-6340

713-733-6539

DESCRIPTION

55 666 6228 LF 50 $2.00 $100.00 $1.85 $92.50

56 666 6230 LF 45 $2.00 $90.00 $3.70 $166.50

57 666 6231 EA 6 $10.00 $60.00 $27.77 $166.62

62 666 6232 EA 3 $10.00 $30.00 $37.03 $111.09

63 672 6009 EA 40 $10.00 $400.00 $7.41 $296.40

64 672 6010 EA 30 $10.00 $300.00 $7.41 $222.30

65 672 6017 EA 35 $10.00 $350.00 $7.41 $259.35

66 677 6001 LF 1480 $1.00 $1,480.00 $0.52 $769.60

68 677 6003 LF 150 $1.00 $150.00 $0.65 $97.50

69 677 6007 LF 25 $2.00 $50.00 $1.85 $46.25

70 677 6008 EA 4 $50.00 $200.00 $59.25 $237.00

71 677 6009 EA 1 $50.00 $50.00 $77.76 $77.76

72 677 6012 EA 1 $50.00 $50.00 $59.25 $59.25

74 677 6025 EA 1 $50.00 $50.00 $92.57 $92.57

75 678 6001 LF 1166 $0.50 $583.00 $0.02 $23.32

76 678 6002 LF 200 $0.50 $100.00 $0.04 $8.00

77 678 6004 LF 242 $0.50 $121.00 $0.07 $16.94

78 678 6006 LF 50 $1.00 $50.00 $0.28 $14.00

79 678 6008 LF 45 $1.00 $45.00 $0.56 $25.20

80 678 6009 EA 6 $10.00 $60.00 $11.11 $66.66

81 678 6016 EA 3 $10.00 $30.00 $11.11 $33.33

SUBTOTAL PAVEMENT MARKINGS $14,982.00 $11,807.68

$116,849.05TOTAL OF SECTIONS 1 - 3 $143,089.06

PAVEMENT SEALER 12"

PAVEMENT SEALER 24"

PAVEMENT SEALER (ARROW)

PAVEMENT SEALER (WORD)

REFL PAV MRKR TY II-A-A

REFL PAV MRKR TY II-C-R

TRAFFIC BUTTON TY Y

ELIM EXT PAV MRK & MRKS (4")

ELIM EXT PAV MRK & MRKS (8")

ELIM EXT PAV MRK & MRKS (24")

ELIM EXT PAV MRK & MRKS (ARROW)

ELIM EXT PAV MRK & MRKS (DBL ARROW)

ELIM EXT PAV MRK & MRKS (WORD)

ELIM EXT PAV MRK & MARKS (BIKE SYMBOL)

PAV SURF PREP FOR MRK (4")

PAV SURF PREP FOR MRK (6")

PAV SURF PREP FOR MRK (8")

PAV SURF PREP FOR MRK (12")

PAV SURF PREP FOR MRK (24")

PAV SURF PREP FOR MRK (ARROW)

PAV SURF PREP FOR MRK (WORD)
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